



Purchasing Department
(O) 864.299.4000 • (F) 864.277.5852

561 Mauldin Rd. • Greenville, SC 29607
www.ReWaonline.org

Addendum I Lower Reedy Influent Pump Station VFD Project

Posting Date: March 12, 2018

In published Request for Bid (RFB) for Lower Reedy Influent PS VFD project, please note the following updates:

Substantial Completion 330 days and Final Completion 360 days

If you have any questions and/or concerns, please do not hesitate to contact Julie Dacus at julied@re-wa.org or Stephanie Selman stephanies@re-wa.org.